STATE OF CALI FORNI A BI D SUMMARY
Bl D OPENI NG DATE

CONTRACT NUMBER

01/ 09/ 03
07- 053514

IN LOS ANGELES COUNTY I N LGOS
ANGELES AT VARI QUS LOCATI ONS

Bl D245
PAGE 1
02/ 06/ 03
CONTRACT CCDE 'C '
95 CONTRACT | TEMS

DEPARTMENT OF TRANSPORTATI ON

FEDERAL AID ACI M 005-2(901) E
ACNH- P060- ( 122) E

TOTAL NUMBER OF WORKI NG DAYS 220

PERCENT OVER EST 22. 89

626 301-9897
00412587
FAX 626 301-0811

562 929-1128
00000088
FAX 562 864-8970

LOCATI ON 07-LA-5-15.8/16.8
SCUNDWALLS
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 19. 0%
PROPGCSALS | SSUED 19 FUND TOTAL HB311 4, 465, 000
NUMBER OF BI DDERS 3 ENG NEERS EST 3, 253, 000. 00 AMOUNT OVER 744, 737. 00
PROGRAM ELEMENTS SND
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 3,997, 737.00 3 PKB CONSTRUCTI ON | NC
P O BOX 661717
ARCADI A CA 91007
2 4,178, 361. 10 1 GRI FFI TH COVPANY
P O BOX 2150
SANTA FE SPRINGS CA 90670-0150
3 4,870, 773.00 2 D W PONELL CONSTRUCTI ON I NC

P O BOX 1406

FONTANA CA 92334-1406

909 356- 8880
00532499
FAX 909 356-1299



07- 053514
07-LA-5-15
01/ 09/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

02/ 06/ 03
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ALCORN FENCE
SUN VALLEY CA

CTM
RANCHO CORDOVA CA

CALEX
NEWHALL CA

CALMEX ENG NEERI NG
SAN BERNARDI NO CA

H GHWAY SAFETY
CORONA CA

MOORE ELECTRI C
CORONA CA

R K ALLEN LANDSCAPE
Pl SMO BEACH CA

REG ONAL STEEL
CLAREMONT CA

REYCON
SANTA PAULA CA

STERNDAHL
SUN VALLEY CA

WEST COAST DEMCLI TI ON
ANAHEI M CA

FENCI NG

BARRI ER RAI L

CAST IN DRI LLED HOLE PI LE

ASPHALT CONCRETE PAVI NG

CONSTRUCTI ON AREA SI GNS

ELECTRI CAL

LANDSCAPI NG

REI NFORCI NG STEEL

MASONRY

STRI PI NG

DEMOLI TI ON



07- 053514
07-LA-5-15
01/ 09/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

02/ 06/ 03
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C L CONSTRUCTI ON
ONTARI O CA

ALCORN FENCE
SUN VALLEY CA

CALMEX ENG NEERI NG
Rl VERSI DE CA

Dl LLARD ENVI RONVENTAL

MAHAFFEY

MOORE ELECTRI C

CORONA CA

MYERS AND SONS

ONEN PACI FI C

PENHALL COVPANY

R K ALLEN LANDSCAPE

H GHLAND CA

REG ONAL STEEL
CLAREMONT CA

CONTI NUED ON NEXT PAGE

CONCRETE BARRI ER

FENCI NG

ASPHALT CONCRETE PAVI NG

HARZARDOUS WASTE

CAST IN DRI LLED HOLE PI LES

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS

WATER PROOFI NG AND TREAT DECK

DEMOLI TI ON, BRI DGE AND RETAI NI NG WALL

LANDSCAPI NG

REBAR



07- 053514
07-LA-5-15
01/ 09/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

02/ 06/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

REYCON
SANTA PAULA CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

MASONRY

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

AVBER STEEL
CTM
RANCHO CORDOVA CA

CALMEX ENG NEERI NG
Rl VERSI DE CA

MOORE ELECTRI C
CORONA CA

R K ALLEN LANDSCAPE
H GHLAND CA

REYCON
SANTA PAULA CA

SO CAL STRI PI NG

VEST COAST DEMOLI TI ON
ANAHEI M CA

REI NFCRCI NG STEEL

CONCRETE BARRI ER

ASPHALT

ELECTRI CAL

| RRI GATI ON

MASONRY

STRI PI NG

BRI DGE REMOVAL



07- 053514 Bl D245

07-LA-5-15 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
01/ 09/ 03 02/ 06/ 03
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 071322 TEMPORARY FENCE (TYPE CL-1.8) M 620 25.00 15, 500. 00

2 049206 TEMPORARY SUPPCRT, LOCATI ON A LS LUWP SUM 20, 000. 00* 20, 000. 00

3 049207 TEMPORARY SUPPCRT, LOCATI ON B LS LUMP SUM 40, 000. 00* 40, 000. 00

4 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 8, 000. 00* 8, 000. 00

PREVENTI ON PLAN

5 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 30, 000. 00* 30, 000. 00

6 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 14, 000. 00~ 14, 000. 00

7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 125, 000. 00* 125, 000. 00

8 (S) 120120 TYPE |11 BARRI CADE EA 32 80. 00 2,560. 00

9 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 2,120 8. 00 16, 960. 00
10 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 110 35. 00 3, 850. 00
11 120300 TEMPORARY PAVEMENT MARKER EA 530 6. 00 3, 180. 00
12 129000 TEMPORARY RAI LI NG ( TYPE K) M 1,110 52. 00 57,720. 00
13 (S) 129100 TEMPORARY CRASH CUSH ON MODULE EA 72 240. 00 17, 280. 00
14 030442 REMOVE CONCRETE MASONRY BLOCK WALL M 26 160. 00 4,160. 00
15 (S) 150608 REMOVE CHAI N LI NK FENCE M 620 20. 00 12, 400. 00
16 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 550 30. 00 16, 500. 00
17 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 290 11.00 3,190. 00

STRI PE

18 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 1,080 2.00 2,160. 00
19 (S) 150722 REMOVE PAVEMENT MARKER EA 520 2.00 1, 040. 00
20 150742 REMOVE ROADSI DE SI GN EA 5 140. 00 700. 00
21 150806 REMOVE Pl PE M 79 180. 00 14, 220. 00
22 150820 REMOVE | NLET EA 11 1, 200. 00 13, 200. 00
23 150829 REMOVE RETAI NI NG WALL % 10 6, 000. 00 60, 000. 00
24 152440 ADJUST MANHOLE TO GRADE EA 2 1, 000. 00 2, 000. 00
25 153214 REMOVE CONCRETE CURB M 15 25.00 375. 00
26 030443 REMOVE CONCRETE GUTTER M 62 42.00 2,604. 00
27 (S) 030444 REMOVE CONCRETE BARRI ER (TYPE 1A) M 4 230. 00 920. 00
28 153235 CLEAN BRI DGE DECK M 76 20. 00 1, 520. 00
29 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 20, 000. 00* 20, 000. 00
30 157562 BRI DCE REMOVAL ( PORTI ON), LOCATI ON B LS LUWP SUM 10, 000. 00* 10, 000. 00
31 157563 BRI DGE REMOVAL ( PORTI ON), LOCATION C LS LUMP SUM 10, 000. 00~ 10, 000. 00
32 157564 BRI DCE REMOVAL ( PORTI ON), LOCATI ON D LS LUWP SUM 10, 000. 00* 10, 000. 00
33 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 51, 000. 00* 51, 000. 00
34 190101 ROADWAY EXCAVATI ON VB 870 42.00 36, 540. 00
35 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 950 190. 00 180, 500. 00

(AERI ALLY DEPGCSI TED LEAD)



07- 053514 Bl D245

07-LA-5-15 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
01/ 09/ 03 02/ 06/ 03
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
36 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 18, 000. 00* 18, 000. 00
37 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 148 60. 00 8, 880. 00
38 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 200 260. 00 52, 000. 00
39 193001 STRUCTURE BACKFI LL VB 52 95. 00 4, 940. 00
40 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 33 120. 00 3, 960. 00
41 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 160 90. 00 14, 400. 00
42 ('S) 200001 H GHWAY PLANTI NG LS LUMP SUM 30, 000. 00* 30, 000. 00
43 (S) 200002 ROADS| DE CLEARI NG LS LUMP SUM 25, 000. 00* 25, 000. 00
44 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 15, 000. 00* 15, 000. 00
45 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 140, 000. 00* 140, 000. 00
46 (S) 208910 EXTEND 250 MM CONDUI T M 5 700. 00 3, 500. 00
47 (S) 030445 NOZZLE LI NE( 20MV) M 80 70. 00 5, 600. 00
48 260301 CLASS 3 AGGREGATE BASE VB 150 115. 00 17, 250. 00
49 390103 ASPHALT CONCRETE ( TYPE B) TONN 2,390 65. 00 155, 350. 00
50 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 10 250. 00 2, 500. 00
51 (S) 490655 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 130 175. 00 22, 750. 00
PI LI NG
52 (S) 490657 600 MV CAST- | N- DRI LLED- HOLE CONCRETE M 110 190. 00 20, 900. 00
PI LI NG
53 (S) 498024 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 1, 880 130. 00 244, 400. 00
Pl LI NG ( BARRI ER)
54 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 118 1, 900. 00 224, 200. 00
55 (F) 510072 STRUCTURAL CONCRETE, BARRI ER SLAB VB 113 410. 00 46, 330. 00
56 (F) 510133 CLASS 2 CONCRETE (RETAI NI NG WALL) VB 40 620. 00 24, 800. 00
57 510501 M NOR CONCRETE VB 18 270. 00 4, 860. 00
58 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 28 1, 300. 00 36, 400. 00
59 510800 PAVI NG NOTCH EXTENSI ON VB 0.3 5, 000. 00 1, 500. 00
60 511106 DRI LL AND BOND DOWEL M 133 70. 00 9, 310. 00
61 511109 DRI LL AND BOND DOWEL ( EPOXY CARTRI DGE) EA 329 20. 00 6, 580. 00
62 (F) 030446 SOUND WALL ( RETAI NI NG WALL) M2 70 125. 00 8, 750. 00
( MASONRY  BLOCK)
63 (F) 517961 SOUND WALL (BARRIER) (MASONRY BLOCK) v 2, 780 180. 00 500, 400. 00
64 (F) 518002 SOUND WALL ( MASONRY BLOCK) MR 2,525 215. 00 542, 875. 00
65 ( SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 36, 000 2.30 82, 800. 00
66 ( SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 2,324 2.00 4, 648. 00
67 (SF)520110 BAR REI NFORCI NG STEEL ( EPOXY COATED) KG 4, 800 2.00 9, 600. 00
( BRI DGE)
68 ( SF) 540101 ASPHALT MEMBRANE WATERPROCFI NG v 38 60. 00 2, 280. 00



07- 053514 Bl D245

07- LA-5-15 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
01/ 09/ 03 02/ 06/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

69 (F) 540102 TREAT BRI DGE DECK MR 76 40. 00 3, 040. 00

70 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 31 50. 00 1, 550. 00
( LOW ODOR)

71 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 3 200. 00 600. 00
METHOD)

72 568007 I NSTALL SI GN OVERLAY EA 4 120. 00 480. 00

73 030447 METAL (WALL MOUNTED SI GN) EA 2 500. 00 1, 000. 00

74 650069 450 MM REI NFORCED CONCRETE Pl PE M 46 300. 00 13, 800. 00

75 650075 600 MM REI NFORCED CONCRETE PI PE M 20 360. 00 7,200. 00

76 721011 ROCK SLOPE PROTECTI ON VB 7 200. 00 1, 400. 00
(BACKI NG NO. 2, METHOD B)

77 729010 ROCK SLOPE PROTECTI ON FABRI C MR 35 25.00 875. 00

78 (SF) 750001 M SCELLANEQUS | RON AND STEEL KG 1, 600 3.00 4, 800. 00

79 (SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 910 14. 00 12, 740. 00

80 (S) 802589 1.5 M CHAIN LI NK GATE (TYPE CL-1.8) EA 2 750. 00 1, 500. 00

81 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 30 170. 00 5, 100. 00

82 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 3, 200. 00 3, 200. 00

83 030448 CONCRETE BARRI ER ( TYPE 736 SV) M 660 240. 00 158, 400. 00

84 030449 CONCRETE BARRI ER ( TYPE 736 A MODI FI ED) M 4 260. 00 1, 040. 00

85 (F) 030450 CONCRETE BARRI ER ( TYPE 736 MODI FI ED) M 282 230. 00 64, 860. 00

86 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 430 2.00 2, 860. 00

87 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 60 8. 00 480. 00

88 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 390 1. 50 2, 085. 00
(BROKEN 10.98 M- 3.66 M

89 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 420 3.00 1, 260. 00

90 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 140 4.00 560. 00

91 (S) 030451 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 45, 000. 00* 45, 000. 00
( TEVPORARY)

92 (SF) 049208 COVMUNI CATI ON CONDUI T ( BRI DGE) M 104 230. 00 23, 920. 00

93 (S) 030454 COVMUNCATI ON' SYSTEM ROUTI NG ( MODI FY) LS LUMP SUM 120, 000. 00* 120, 000. 00

94 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 200, 000. 00* 200, 000. 00

95 999990 MOBI LI ZATI ON LS LUMP SUM 223, 145. 00* 223, 145. 00

TOTAL 3,997, 737.00
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07- 053514
07-LA-5-15
01/ 09/ 03

275.
135.
850.
350.
825.
260.
75.
985.
24.

20, 000.
10, 000.
10, 000.
10, 000.
51, 000.
105.
185.
20, 000.
150.
110.
120.

14000.
165000.
1920.
10600.
3300.
2650.
55500.
13680.
10400.
5394.
9020.
3480.
2160.
1040.
1375.
10665.
9350.
3500.
1650.
3900.
4650.
3940.
1862.
20000.
10000.
10000.
10000.
51000.
91350.
175750.
20000.
22200.
22000.
6240.

SUMMARY

100.
120.
600.
400.
700.
40.

40.
150.
25.

20, 000.
10, 000.
10, 000.
10, 000.
51, 000.
120.
150.
20, 000.
120.
80.
100.

OF

REMA/

15000. 00
430000. 00
4800. 00
10600. 00
3300. 00
2650. 00
66600. 00
25200. 00
1300. 00
9300. 00
19250. 00
3480. 00
2160. 00
1040. 00
500. 00
9480. 00
6600. 00
4000. 00
1400. 00
600. 00
2480. 00
600. 00
1900. 00
20000. 00
10000. 00
10000. 00
10000. 00
51000. 00
104400. 00
142500. 00
20000. 00
17760. 00
16000. 00
5200. 00

N

N G

B

DDERS

Bl D245
PACE 8
02/ 06/ 03



07- 053514 Bl D245

07-LA-5-15 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
01/ 09/ 03 02/ 06/ 03
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

40 90. 00 2970. 00 130. 00 4290. 00
41 60. 00 9600. 00 60. 00 9600. 00
42 49, 000. 00* 49000. 00 40, 000. 00* 40000. 00
43 25, 000. 00* 25000. 00 25, 000. 00* 25000. 00
44 6, 500. 00* 6500. 00 15, 000. 00* 15000. 00
45 120, 000. 00* 120000. 00 150, 000. 00* 150000. 00
46 1, 400. 00 7000. 00 400. 00 2000. 00
47 80. 00 6400. 00 50. 00 4000. 00
48 100. 00 15000. 00 150. 00 22500. 00
49 70. 00 167300. 00 80. 00 191200. 00
50 315. 00 3150. 00 100. 00 1000. 00
51 100. 00 13000. 00 70. 00 9100. 00
52 140. 00 15400. 00 350. 00 38500. 00
53 90. 00 169200. 00 130. 00 244400. 00
54 1, 300. 00 153400. 00 2,500. 00 295000. 00
55 550. 00 62150. 00 500. 00 56500. 00
56 700. 00 28000. 00 600. 00 24000. 00
57 900. 00 16200. 00 300. 00 5400. 00
58 1, 780. 00 49840. 00 1, 500. 00 42000. 00
59 9, 000. 00 2700. 00 5, 000. 00 1500. 00
60 50. 00 6650. 00 75. 00 9975. 00
61 60. 00 19740. 00 30. 00 9870. 00
62 175. 00 12250. 00 160. 00 11200. 00
63 175. 00 486500. 00 160. 00 444800. 00
64 220.00 555500. 00 220. 00 555500. 00
65 2.70 97200. 00 3. 00 108000. 00
66 2.40 5577. 60 2.00 4648. 00
67 2.40 11520. 00 3. 00 14400. 00
68 80. 00 3040. 00 75. 00 2850. 00
69 60. 00 4560. 00 50. 00 3800. 00
70 50. 00 1550. 00 30. 00 930. 00
71 275. 00 825. 00 100. 00 300. 00
72 850. 00 3400. 00 1, 500. 00 6000. 00
73 850. 00 1700. 00 1, 500. 00 3000. 00
74 375. 00 17250. 00 700. 00 32200. 00
75 400. 00 8000. 00 500. 00 10000. 00
76 1, 900. 00 13300. 00 600. 00 4200. 00
77 55. 00 1925. 00 5.00 175. 00
78 3.00 4800. 00 2.00 3200. 00




07- 053514 Bl D245

07-LA-5-15 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
01/ 09/ 03 02/ 06/ 03
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
79 10. 00 9100. 00 5. 00 4550. 00
80 875. 00 1750. 00 700. 00 1400. 00
81 200. 00 6000. 00 100. 00 3000. 00
82 5, 000. 00 5000. 00 2,500. 00 2500. 00
83 400. 00 264000. 00 350. 00 231000. 00
84 230. 00 920. 00 300. 00 1200. 00
85 190. 00 53580. 00 300. 00 84600. 00
86 2.00 2860. 00 2.00 2860. 00
87 8. 00 480. 00 4.00 240. 00
88 1.25 1737. 50 1.50 2085. 00
89 4.00 1680. 00 2.00 840. 00
90 10. 00 1400. 00 4.00 560. 00
91 46, 000. 00* 46000. 00 70, 000. 00* 70000. 00
92 220. 00 22880. 00 250. 00 26000. 00
93 125, 000. 00* 125000. 00 150, 000. 00* 150000. 00
94 190, 000. 00* 190000. 00 200, 000. 00* 200000. 00
95 370, 000. 00* 370000. 00 480, 000. 00* 480000. 00

TOT 4,178, 361. 10 4,870, 773.00



